

BLANCO ROAD Bid Opening: MARCH 25, 2008				CAPITAL EXCAVATION		BALLENGER CONSTR. Co		E E HOOD & SONS, Inc		YANTIS COMPANY		HUNTER INDUSTRIES Ltd		Average Bid	
Item No.	Description	Unit	Qty.	Unit Bid	Extension	Unit Bid	Extension	Unit Bid	Extension	Unit Bid	Extension	Unit Bid	Extension	Unit Bid	Extension
100-2002-002	PREPARING ROW	STA	206.50	\$ 1,210.00	\$ 249,865.00	\$ 1,709.26	\$ 352,962.19	\$ 3,150.76	\$ 650,631.94	\$ 1,000.00	\$ 206,500.00	\$ 3,900.00	\$ 805,350.00	\$ 8,070.02	\$ 1,666,459.13
110-2001	EXCAVATION (ROADWAY)	CY	72,996.00	\$ 10.00	\$ 729,960.00	\$ 20.00	\$ 1,459,920.00	\$ 8.00	\$ 583,968.00	\$ 30.00	\$ 2,189,880.00	\$ 26.88	\$ 1,962,132.48	\$ 98.00	\$ 7,153,608.00
132-2001	EMBANKMENT (FINAL)(ORD COMP)(TY A)	CY	125,268.00	\$ 9.00	\$ 1,127,412.00	\$ 8.00	\$ 1,002,144.00	\$ 6.44	\$ 806,725.92	\$ 5.00	\$ 626,340.00	\$ 24.23	\$ 3,035,243.64	\$ 33.44	\$ 4,188,961.92
160-2003	FURNISHING AND PLACING TOPSOIL (4IN)	SY	84,807.00	\$ 3.00	\$ 254,421.00	\$ 2.43	\$ 206,081.01	\$ 2.84	\$ 240,851.88	\$ 3.00	\$ 254,421.00	\$ 2.03	\$ 172,158.21	\$ 14.27	\$ 1,210,195.89
162-2002	BLOCK SODDING	SY	22,084.00	\$ 3.00	\$ 66,252.00	\$ 2.95	\$ 65,147.80	\$ 2.92	\$ 64,485.28	\$ 3.00	\$ 66,252.00	\$ 2.95	\$ 65,147.80	\$ 14.87	\$ 328,389.08
164-2039-002	DRILL SEEDING (PERM) (URBAN) (CLAY)	SY	62,723.00	\$ 0.10	\$ 6,272.30	\$ 0.07	\$ 4,390.61	\$ 0.08	\$ 5,017.84	\$ 0.11	\$ 6,899.53	\$ 0.08	\$ 5,017.84	\$ 0.47	\$ 29,479.81
164-2041-002	DRILL SEEDING (TEMP) (WARM)	SY	74,916.00	\$ 0.10	\$ 7,491.60	\$ 0.08	\$ 5,993.28	\$ 0.07	\$ 5,244.12	\$ 0.10	\$ 7,491.60	\$ 0.07	\$ 5,244.12	\$ 0.45	\$ 33,712.20
164-2043-002	DRILL SEEDING (TEMP) (COOL)	SY	74,916.00	\$ 0.10	\$ 7,491.60	\$ 0.06	\$ 4,494.96	\$ 0.07	\$ 5,244.12	\$ 0.10	\$ 7,491.60	\$ 0.07	\$ 5,244.12	\$ 0.43	\$ 32,213.88
168-2001	VEGETATIVE WATERING	MG	1,400.00	\$ 10.00	\$ 14,000.00	\$ 18.50	\$ 25,900.00	\$ 11.88	\$ 16,632.00	\$ 16.00	\$ 22,400.00	\$ 13.32	\$ 18,648.00	\$ 72.38	\$ 101,332.00
169-2006	SOIL RETENTION BLANKETS (CL 2) (TY F)	SY	2,832.00	\$ 2.00	\$ 5,664.00	\$ 1.55	\$ 4,389.60	\$ 1.58	\$ 4,474.56	\$ 1.75	\$ 4,956.00	\$ 1.59	\$ 4,502.88	\$ 8.63	\$ 24,440.16
180-2001	WILDFLOWER SEEDING	AC	1.00	\$ 1,000.00	\$ 1,000.00	\$ 2,850.00	\$ 2,850.00	\$ 1,050.00	\$ 1,050.00	\$ 1,200.00	\$ 1,200.00	\$ 1,060.53	\$ 1,060.53	\$ 7,300.00	\$ 7,300.00
341-2014	D-GR HMA(QCQA) TY-B PG70-22	TON	78,083.00	\$ 64.00	\$ 4,997,312.00	\$ 66.50	\$ 5,192,519.50	\$ 62.75	\$ 4,899,708.25	\$ 76.00	\$ 5,934,308.00	\$ 69.33	\$ 5,413,494.39	\$ 345.25	\$ 26,958,155.75
341-2066	D-GR HMA(QCQA) TY-C PG76-22	TON	19,737.00	\$ 76.00	\$ 1,500,012.00	\$ 75.00	\$ 1,480,275.00	\$ 69.75	\$ 1,376,655.75	\$ 90.00	\$ 1,776,330.00	\$ 73.53	\$ 1,451,261.61	\$ 400.75	\$ 7,909,602.75
354-2045	PLANE ASPH CONC PAV (2IN)	SY	966.00	\$ 8.00	\$ 7,728.00	\$ 10.35	\$ 9,998.10	\$ 1.78	\$ 1,719.48	\$ 12.00	\$ 11,592.00	\$ 6.48	\$ 6,259.68	\$ 44.13	\$ 42,629.58
402-2001	TRENCH EXCAVATION PROTECTION	LF	3,168.30	\$ 1.00	\$ 3,168.30	\$ 4.00	\$ 12,673.20	\$ 2.01	\$ 6,368.28	\$ 1.00	\$ 3,168.30	\$ 1.05	\$ 3,326.72	\$ 9.01	\$ 28,546.38
416-2002	DRILL SHAFT (24 IN)	LF	512.00	\$ 125.00	\$ 64,000.00	\$ 183.87	\$ 94,141.44	\$ 117.60	\$ 60,211.20	\$ 125.00	\$ 64,000.00	\$ 178.65	\$ 91,468.80	\$ 676.47	\$ 346,352.64
416-2003	DRILL SHAFT (30 IN)	LF	1,377.00	\$ 150.00	\$ 206,550.00	\$ 206.05	\$ 283,730.85	\$ 141.75	\$ 195,189.75	\$ 150.00	\$ 206,550.00	\$ 202.97	\$ 279,489.69	\$ 797.80	\$ 1,098,570.60
416-2029	DRILL SHAFT (RDWY ILL POLE) (30 IN)	LF	16.00	\$ 166.33	\$ 2,661.28	\$ 163.00	\$ 2,608.00	\$ 171.15	\$ 2,738.40	\$ 200.00	\$ 3,200.00	\$ 174.58	\$ 2,793.28	\$ 900.48	\$ 14,407.68
416-2030	DRILL SHAFT (TRF SIG POLE) (24 IN)	LF	34.00	\$ 168.67	\$ 5,734.78	\$ 155.00	\$ 5,270.00	\$ 173.25	\$ 5,890.50	\$ 200.00	\$ 6,800.00	\$ 176.72	\$ 6,008.48	\$ 896.92	\$ 30,495.28
416-2031	DRILL SHAFT (TRF SIG POLE) (30 IN)	LF	12.00	\$ 219.39	\$ 2,632.68	\$ 216.00	\$ 2,592.00	\$ 225.75	\$ 2,709.00	\$ 250.00	\$ 3,000.00	\$ 230.27	\$ 2,763.24	\$ 1,161.14	\$ 13,933.68
416-2032	DRILL SHAFT (TRF SIG POLE) (36 IN)	LF	52.00	\$ 227.55	\$ 11,832.60	\$ 223.00	\$ 11,596.00	\$ 234.15	\$ 12,175.80	\$ 275.00	\$ 14,300.00	\$ 238.84	\$ 12,419.68	\$ 1,234.70	\$ 64,204.40
416-2034	DRILL SHAFT (TRF SIG POLE) (48 IN)	LF	66.00	\$ 285.71	\$ 18,856.86	\$ 280.00	\$ 18,480.00	\$ 294.00	\$ 19,404.00	\$ 350.00	\$ 23,100.00	\$ 299.89	\$ 19,792.74	\$ 1,559.71	\$ 102,940.86
420-2003-002	CL C CONC (ABUT)	CY	154.40	\$ 630.00	\$ 97,272.00	\$ 610.00	\$ 94,184.00	\$ 761.25	\$ 117,537.00	\$ 900.00	\$ 138,960.00	\$ 844.53	\$ 130,395.43	\$ 3,801.25	\$ 586,913.00
420-2004-002	CL C CONC (BENT)	CY	315.10	\$ 730.00	\$ 230,023.00	\$ 630.00	\$ 198,513.00	\$ 682.50	\$ 215,055.75	\$ 800.00	\$ 252,080.00	\$ 984.53	\$ 310,225.40	\$ 3,642.50	\$ 1,147,751.75
420-2033-002	CL S CONC (APPR SLAB)	CY	508.30	\$ 400.00	\$ 203,320.00	\$ 408.31	\$ 207,543.97	\$ 435.75	\$ 221,491.73	\$ 500.00	\$ 254,150.00	\$ 488.10	\$ 248,101.23	\$ 2,244.06	\$ 1,140,655.70
420-2035-002	CL S CONC (CIP SLAB SPAN)	CY	818.40	\$ 590.00	\$ 482,856.00	\$ 425.00	\$ 347,820.00	\$ 472.50	\$ 386,694.00	\$ 550.00	\$ 450,120.00	\$ 772.34	\$ 632,083.06	\$ 2,587.50	\$ 2,117,610.00
422-2001	REINF CONC SLAB	SF	20,300.00	\$ 12.00	\$ 243,600.00	\$ 12.50	\$ 253,750.00	\$ 14.70	\$ 298,410.00	\$ 16.00	\$ 324,800.00	\$ 20.33	\$ 412,699.00	\$ 71.20	\$ 1,445,360.00
423-2001	RETAINING WALL (MSE)	SF	19,353.00	\$ 42.00	\$ 812,826.00	\$ 30.97	\$ 599,362.41	\$ 37.37	\$ 723,221.61	\$ 40.00	\$ 774,120.00	\$ 51.76	\$ 1,001,711.28	\$ 190.34	\$ 3,683,650.02
423-2006	RETAINING WALL (CONC BLOCK)	SF	4,758.20	\$ 22.00	\$ 104,680.40	\$ 18.46	\$ 87,836.37	\$ 37.81	\$ 179,907.54	\$ 21.00	\$ 99,922.20	\$ 48.33	\$ 229,963.81	\$ 120.27	\$ 572,268.71
423-2012	RETAINING WALL (CAST-IN-PLACE)	SF	5,647.40	\$ 43.00	\$ 242,838.20	\$ 25.00	\$ 141,185.00	\$ 48.88	\$ 276,044.91	\$ 45.00	\$ 254,133.00	\$ 62.51	\$ 353,018.97	\$ 206.88	\$ 1,168,334.11
425-2002	PRESTR CONC BEAM (TY B)	LF	2,936.17	\$ 70.00	\$ 205,531.90	\$ 82.99	\$ 243,672.75	\$ 78.75	\$ 231,223.39	\$ 85.00	\$ 249,574.45	\$ 89.80	\$ 263,668.07	\$ 401.74	\$ 1,179,576.94
428-2001	CONC SURF TREAT (CLASS I)	SY	3,951.00	\$ 3.00	\$ 11,853.00	\$ 0.60	\$ 2,370.60	\$ 1.63	\$ 6,440.13	\$ 2.00	\$ 7,902.00	\$ 2.38	\$ 9,403.38	\$ 9.23	\$ 36,467.73
432-2001	RIPRAP (CONC) (4 IN)	CY	1,832.90	\$ 320.00	\$ 586,528.00	\$ 372.65	\$ 683,030.19	\$ 319.80	\$ 586,161.42	\$ 425.00	\$ 778,982.50	\$ 379.83	\$ 696,190.41	\$ 1,862.45	\$ 3,413,684.61
432-2002	RIPRAP (CONC) (5 IN)	CY	243.60	\$ 400.00	\$ 97,440.00	\$ 372.65	\$ 90,777.54	\$ 351.92	\$ 85,727.71	\$ 450.00	\$ 109,620.00	\$ 589.65	\$ 143,638.74	\$ 2,024.57	\$ 493,185.25
432-2015	RIPRAP (STONE COMMON)(DRY)(6 IN)	CY	214.30	\$ 165.00	\$ 35,359.50	\$ 140.00	\$ 30,002.00	\$ 200.05	\$ 42,870.72	\$ 185.00	\$ 39,645.50	\$ 157.50	\$ 33,752.25	\$ 875.05	\$ 187,523.22
432-2040	RIPRAP (MOW STRIP)(5 IN)	CY	41.40	\$ 425.00	\$ 17,595.00	\$ 419.89	\$ 17,383.45	\$ 324.25	\$ 13,423.95	\$ 500.00	\$ 20,700.00	\$ 477.31	\$ 19,760.63	\$ 2,169.14	\$ 89,802.40
432-2048	RIPRAP (CONC)(FLUME)	CY	259.10	\$ 475.00	\$ 123,072.50	\$ 419.89	\$ 108,793.50	\$ 357.00	\$ 92,498.70	\$ 425.00	\$ 110,117.50	\$ 459.44	\$ 119,040.90	\$ 2,101.89	\$ 544,599.70
432-2062	RIPRAP (CONC)(4 IN)(HDWL)	CY	66.30	\$ 416.00	\$ 27,580.80	\$ 372.65	\$ 24,706.70	\$ 456.00	\$ 30,232.80	\$ 600.00	\$ 39,780.00	\$ 651.02	\$ 43,162.63	\$ 2,444.65	\$ 162,080.30
442-2005	STR STL (MISCELLANEOUS)	LB	594.00	\$ 10.00	\$ 5,940.00	\$ 5.02	\$ 2,981.88	\$ 12.60	\$ 7,484.40	\$ 15.00	\$ 8,910.00	\$ 17.68	\$ 10,501.92	\$ 57.62	\$ 34,226.28
450-2016	RAIL (TY C203)	LF	872.10	\$ 95.00	\$ 82,849.50	\$ 125.00	\$ 109,012.50	\$ 78.75	\$ 68,677.88	\$ 90.00	\$ 78,489.00	\$ 112.66	\$ 98,250.79	\$ 478.75	\$ 417,517.88
450-2025	RAIL (TY PR1)	LF	5,276.00	\$ 72.00	\$ 379,872.00	\$ 95.00	\$ 501,220.00	\$ 91.44	\$ 482,437.44	\$ 90.00	\$ 474,840.00	\$ 68.15	\$ 359,559.40	\$ 438.44	\$ 2,313,209.40
450-2075	RAIL (HANDRAIL)(TY D)	LF	474.00	\$ 100.00	\$ 47,400.00	\$ 70.00	\$ 33,180.00	\$ 103.95	\$ 49,272.30	\$ 115.00	\$ 54,510.00	\$ 105.01	\$ 49,774.74	\$ 503.95	\$ 238,872.30
452-2002	REMOV RAIL (METAL ELEMENTS)	LF	440.00	\$ 4.00	\$ 1,760.00	\$ 3.00	\$ 1,320.00	\$ 5.25	\$ 2,310.00	\$ 6.00	\$ 2,640.00	\$ 3.18	\$ 1,399.20	\$ 24.25	\$ 10,670.00
454-2005	ARMOR JOINT (WITH SEAL)	LF	186.00	\$ 125.00	\$ 23,250.00	\$ 145.05	\$ 26,979.30	\$ 89.25	\$ 16,600.50	\$ 100.00	\$ 18,600.00	\$ 59.11	\$ 10,994.46	\$ 559.30	\$ 104,029.80
459-2011	GABION MATRESSES (GALV)(12 IN)	SY	16.00	\$ 75.00	\$ 1,200.00	\$ 200.00	\$ 3,200.00	\$ 78.75	\$ 1,260.00	\$ 85.00	\$ 1,360.00	\$ 79.54	\$ 1,272.64	\$ 523.75	\$ 8,380.00
462-2002	CONC BOX CULV (3 FT X 3 FT)	LF	720.60	\$ 204.00	\$ 147,002.40	\$ 200.00	\$ 144,120.00	\$ 207.82	\$ 149,755.09	\$ 250.00	\$ 180,150.00	\$ 227.86	\$ 164,195.92	\$ 1,111.82	\$ 801,177.49
462-2003	CONC BOX CULV (4 FT X 2 FT)	LF	47.80	\$ 300.00	\$ 14,340.00	\$ 205.00	\$ 9,799.00	\$ 221.20	\$ 10,573.36	\$ 255.00	\$ 12,189.00	\$ 476.71	\$ 22,786.74	\$ 1,236.20	\$ 59,090.36
462-2004	CONC BOX CULV (4 FT X 3 FT)	LF	388.40	\$ 260.00	\$ 100,984.00	\$ 210.00	\$ 81,564.00	\$ 254.71	\$ 98,929.36	\$ 350.00	\$ 135,940.00	\$ 297.16	\$ 115,416.94	\$ 1,424.71	\$ 553,357.36
462-2006	CONC BOX CULV (5 FT X 2 FT)	LF	294.60	\$ 280.00	\$ 82,488.00	\$ 225.00	\$ 66,285.00	\$ 283.40	\$ 83,489.64	\$ 360.00	\$ 106,056.00	\$ 370.66	\$ 109,196.44	\$ 1,508.40	\$ 444,374.64
462-2007	CONC BOX CULV (5 FT X 3 FT)	LF	601.90	\$ 305.00	\$ 183,579.50	\$ 230.00	\$ 138,437.00	\$ 307.15	\$ 184,873.59	\$ 425.00	\$ 255,807.50	\$ 379.06	\$ 228,156.21	\$ 1,692.15	\$ 1,018,505.09
462-2012	CONC BOX CULV (6 FT X 5 FT)	LF	305.00	\$ 460.00	\$ 140,300.00	\$ 350.00	\$ 106,750.00	\$ 683.07	\$ 208,336.35	\$ 575.00	\$ 175,375.00	\$ 470.41	\$ 143,475.05	\$ 2,643.07	\$ 806,136.35
462-2023	CONC BOX CULV (8 FT X 8 FT)	LF	232.00	\$ 510.00	\$ 118,320.00	\$ 750.00	\$ 174,000.00	\$ 602.51	\$ 139,782.32	\$ 525.00	\$ 121,800.00	\$ 770.72	\$ 178,807.04	\$ 2,912.51	\$ 675,702.32
464-2003	RC PIPE														

BLANCO ROAD

Bid Opening: MARCH 25, 2008

			1		2		3		4		5		Average Bid		
			CAPITAL EXCAVATION		BALLENGER CONSTR. Co		E E HOOD & SONS, Inc		YANTIS COMPANY		HUNTER INDUSTRIES Ltd		Average Bid		
496-2007	REMOV STR (PIPE)	LF	2,113.00	\$ 8.00	\$ 16,904.00	\$ 5.00	\$ 10,565.00	\$ 4.89	\$ 10,332.57	\$ 11.00	\$ 23,243.00	\$ 10.50	\$ 22,186.50	\$ 39.89	\$ 84,287.57
496-2010	REMOV STR (BRIDGE 100-499 FT LENGTH)	EA	1.00	\$ 60,000.00	\$ 60,000.00	\$ 17,000.00	\$ 17,000.00	\$ 21,000.00	\$ 21,000.00	\$ 24,000.00	\$ 24,000.00	\$ 45,518.98	\$ 45,518.98	\$ 146,000.00	\$ 146,000.00
500-2001-004	MOBILIZATION	LS	1.00	\$ 2,800,000.00	\$ 2,800,000.00	\$ 2,678,550.23	\$ 2,678,550.23	\$ 2,286,863.40	\$ 2,286,863.40	\$ 1,200,111.00	\$ 1,200,111.00	\$ 2,530,696.45	\$ 2,530,696.45	\$ 10,165,635.63	\$ 10,165,635.63
502-2001-035	BARRICADES,SIGNS AND TRAFFIC HANDLING	MO	30.00	\$ 12,000.00	\$ 360,000.00	\$ 5,613.31	\$ 168,399.30	\$ 9,618.33	\$ 288,549.90	\$ 5,000.00	\$ 150,000.00	\$ 5,805.87	\$ 174,176.10	\$ 37,231.64	\$ 1,116,949.20
502-2004-035	OFF-DUTY POLICE OFFICER (TY 3)	HR	1,200.00	\$ 50.00	\$ 60,000.00	\$ 39.00	\$ 46,800.00	\$ 36.75	\$ 44,100.00	\$ 40.00	\$ 48,000.00	\$ 47.28	\$ 56,736.00	\$ 205.75	\$ 246,900.00
506-2002-010	ROCK FILTER DAMS (INSTALL) (TY 2)	LF	969.00	\$ 17.00	\$ 16,473.00	\$ 20.00	\$ 19,380.00	\$ 13.00	\$ 12,597.00	\$ 19.00	\$ 18,411.00	\$ 18.03	\$ 17,471.07	\$ 88.00	\$ 85,272.00
506-2003-010	ROCK FILTER DAMS (INSTALL) (TY 3)	LF	1,313.00	\$ 30.00	\$ 39,390.00	\$ 3.00	\$ 3,939.00	\$ 36.16	\$ 47,478.08	\$ 35.00	\$ 45,955.00	\$ 31.82	\$ 41,779.66	\$ 139.16	\$ 182,717.08
506-2009-010	ROCK FILTER DAMS (REMOVE)	LF	2,282.00	\$ 10.00	\$ 22,820.00	\$ 10.00	\$ 22,820.00	\$ 6.50	\$ 14,833.00	\$ 11.00	\$ 25,102.00	\$ 10.61	\$ 24,212.02	\$ 48.50	\$ 110,677.00
506-2016-010	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	3,315.00	\$ 10.00	\$ 33,150.00	\$ 20.00	\$ 66,300.00	\$ 9.33	\$ 30,928.95	\$ 11.00	\$ 36,465.00	\$ 10.61	\$ 35,172.15	\$ 61.33	\$ 203,308.95
506-2019-010	CONSTRUCTION EXITS (REMOVE)	SY	3,315.00	\$ 5.00	\$ 16,575.00	\$ 10.50	\$ 34,807.50	\$ 4.76	\$ 15,779.40	\$ 6.00	\$ 19,890.00	\$ 5.30	\$ 17,569.50	\$ 32.26	\$ 106,941.90
506-2034-010	TEMPORARY SEDIMENT CONTROL FENCE	LF	44,758.00	\$ 2.00	\$ 89,516.00	\$ 3.25	\$ 145,463.50	\$ 4.05	\$ 181,269.90	\$ 3.00	\$ 134,274.00	\$ 2.01	\$ 89,963.58	\$ 15.30	\$ 684,797.40
506-2036-010	SANDBAGS FOR EROSION CONTROL (6 IN)	LF	2,372.00	\$ 3.00	\$ 7,116.00	\$ 8.00	\$ 18,976.00	\$ 8.54	\$ 20,256.88	\$ 3.50	\$ 8,302.00	\$ 3.34	\$ 7,922.48	\$ 26.54	\$ 62,952.88
508-2002	CONSTRUCTING DETOURS	SY	11,333.00	\$ 35.00	\$ 396,655.00	\$ 28.91	\$ 327,637.03	\$ 37.24	\$ 422,040.92	\$ 45.00	\$ 509,985.00	\$ 41.58	\$ 471,226.14	\$ 191.15	\$ 2,166,302.95
512-2008	PCTB(F&I) (LOW PROF)(TY1)	LF	7,300.00	\$ 15.00	\$ 109,500.00	\$ 48.30	\$ 352,590.00	\$ 52.92	\$ 386,316.00	\$ 45.00	\$ 328,500.00	\$ 29.06	\$ 212,138.00	\$ 206.22	\$ 1,505,406.00
512-2009	PCTB(F&I) (LOW PROF)(TY1)	LF	520.00	\$ 15.00	\$ 7,800.00	\$ 47.44	\$ 24,668.80	\$ 59.06	\$ 30,711.20	\$ 45.00	\$ 23,400.00	\$ 29.06	\$ 15,111.20	\$ 211.50	\$ 109,980.00
512-2026	PCTB(MOVE) (LOW PROF)(TY1)	LF	30,660.00	\$ 4.00	\$ 122,640.00	\$ 3.41	\$ 104,550.60	\$ 9.27	\$ 284,218.20	\$ 3.50	\$ 107,310.00	\$ 10.10	\$ 309,666.00	\$ 23.68	\$ 726,028.80
512-2027	PCTB(MOVE) (LOW PROF)(TY2)	LF	1,640.00	\$ 4.00	\$ 6,560.00	\$ 3.43	\$ 5,625.20	\$ 10.31	\$ 16,908.40	\$ 3.50	\$ 5,740.00	\$ 10.10	\$ 16,564.00	\$ 24.74	\$ 40,573.60
512-2044	PCTB(REMOVE) (LOW PROF)(TY2)	LF	7,300.00	\$ 7.00	\$ 51,100.00	\$ 3.41	\$ 24,893.00	\$ 7.71	\$ 56,283.00	\$ 6.00	\$ 43,800.00	\$ 9.53	\$ 69,569.00	\$ 30.12	\$ 219,876.00
512-2045	PCTB(REMOVE) (LOW PROF)(TY2)	LF	520.00	\$ 7.00	\$ 3,640.00	\$ 3.52	\$ 1,830.40	\$ 8.35	\$ 4,342.00	\$ 6.00	\$ 3,120.00	\$ 9.53	\$ 4,955.60	\$ 30.87	\$ 16,052.40
512-2065-001	PCTB(F&I) (SNGL SLP TY2)OR(F-SHAPE TY1)	LF	5,100.00	\$ 15.00	\$ 76,500.00	\$ 33.11	\$ 168,861.00	\$ 55.67	\$ 283,917.00	\$ 45.00	\$ 229,500.00	\$ 29.88	\$ 152,388.00	\$ 193.78	\$ 988,278.00
512-2066-001	TY1)	LF	6,600.00	\$ 4.00	\$ 26,400.00	\$ 4.13	\$ 27,258.00	\$ 5.35	\$ 35,310.00	\$ 3.50	\$ 23,100.00	\$ 7.16	\$ 47,256.00	\$ 20.48	\$ 135,168.00
512-2067-001	TY1)	LF	5,100.00	\$ 7.00	\$ 35,700.00	\$ 4.13	\$ 21,063.00	\$ 18.26	\$ 93,126.00	\$ 6.00	\$ 30,600.00	\$ 8.71	\$ 44,421.00	\$ 41.39	\$ 211,089.00
528-2006	COLORED TEXTURED CONC (5IN)	SY	3,781.00	\$ 44.00	\$ 166,364.00	\$ 45.00	\$ 170,145.00	\$ 59.28	\$ 224,137.68	\$ 50.00	\$ 189,050.00	\$ 58.37	\$ 220,696.97	\$ 248.28	\$ 938,746.68
529-2002	CONC CURB (TY II)	LF	78,814.00	\$ 4.75	\$ 374,366.50	\$ 4.50	\$ 354,663.00	\$ 7.44	\$ 586,376.16	\$ 6.00	\$ 472,884.00	\$ 8.71	\$ 686,469.94	\$ 28.69	\$ 2,261,173.66
529-2039	CONC CURB (TY E)	LF	194.00	\$ 46.00	\$ 8,924.00	\$ 95.00	\$ 18,430.00	\$ 45.95	\$ 8,914.30	\$ 35.00	\$ 6,790.00	\$ 71.69	\$ 13,907.86	\$ 256.95	\$ 49,848.30
530-2010	DRIVEWAYS (CONC)	SY	1,546.00	\$ 50.00	\$ 77,300.00	\$ 54.00	\$ 83,484.00	\$ 73.17	\$ 113,120.82	\$ 65.00	\$ 100,490.00	\$ 65.50	\$ 101,263.00	\$ 307.17	\$ 474,884.82
530-2011	DRIVEWAYS (ACP)	SY	1,797.00	\$ 41.00	\$ 73,677.00	\$ 19.79	\$ 35,562.63	\$ 33.09	\$ 59,462.73	\$ 20.00	\$ 35,940.00	\$ 28.38	\$ 50,998.86	\$ 133.88	\$ 240,582.36
531-2006	CURB RAMPS (TY 2)	EA	29.00	\$ 800.00	\$ 23,200.00	\$ 750.00	\$ 21,750.00	\$ 1,066.32	\$ 30,923.28	\$ 9,000.00	\$ 261,000.00	\$ 1,642.34	\$ 47,627.86	\$ 20,616.32	\$ 597,873.28
531-2031	CONC SIDEWALKS (4IN)	SY	13,396.00	\$ 3.00	\$ 40,188.00	\$ 22.50	\$ 301,410.00	\$ 40.88	\$ 547,628.48	\$ 35.00	\$ 468,860.00	\$ 43.55	\$ 583,395.80	\$ 136.38	\$ 1,826,946.48
531-2041	CURB RAMPS (TY 10)	EA	3.00	\$ 1,200.00	\$ 3,600.00	\$ 1,100.00	\$ 3,300.00	\$ 1,468.67	\$ 4,406.01	\$ 1,100.00	\$ 3,300.00	\$ 1,127.41	\$ 3,382.23	\$ 5,968.67	\$ 17,906.01
540-2001	MTL W-BEAM GD FEN (TIM POST)	LF	100.00	\$ 28.00	\$ 2,800.00	\$ 27.25	\$ 2,725.00	\$ 28.61	\$ 2,861.00	\$ 35.00	\$ 3,500.00	\$ 28.90	\$ 2,890.00	\$ 153.86	\$ 15,386.00
540-2005	TERMINAL ANCHOR SECTION	EA	1.00	\$ 825.00	\$ 825.00	\$ 800.00	\$ 800.00	\$ 840.00	\$ 840.00	\$ 600.00	\$ 600.00	\$ 848.55	\$ 848.55	\$ 3,665.00	\$ 3,665.00
540-2006	MTL BEAM GD FEN TRANSITION	EA	1.00	\$ 1,500.00	\$ 1,500.00	\$ 1,400.00	\$ 1,400.00	\$ 1,470.00	\$ 1,470.00	\$ 1,700.00	\$ 1,700.00	\$ 1,484.97	\$ 1,484.97	\$ 7,770.00	\$ 7,770.00
542-2001	REMOVING METAL BEAM GUARD FENCE	LF	2,775.00	\$ 2.00	\$ 5,550.00	\$ 1.35	\$ 3,746.25	\$ 1.42	\$ 3,940.50	\$ 2.00	\$ 5,550.00	\$ 1.43	\$ 3,968.25	\$ 8.77	\$ 24,336.75
542-2002	REMOVING TERMINAL ANCHOR SECTION	EA	17.00	\$ 125.00	\$ 2,125.00	\$ 125.00	\$ 2,125.00	\$ 131.25	\$ 2,231.25	\$ 185.00	\$ 3,145.00	\$ 132.59	\$ 2,254.03	\$ 751.25	\$ 12,771.25
544-2003	GUARDRAIL END TREATMENT (REMOVE)	EA	9.00	\$ 100.00	\$ 900.00	\$ 75.00	\$ 675.00	\$ 78.75	\$ 708.75	\$ 500.00	\$ 4,500.00	\$ 79.55	\$ 715.95	\$ 1,253.75	\$ 11,283.75
544-2006	GDRAIL END TRT (INST)(WOOD POST)(TY III)	EA	1.00	\$ 2,900.00	\$ 2,900.00	\$ 2,825.00	\$ 2,825.00	\$ 2,966.25	\$ 2,966.25	\$ 3,400.00	\$ 3,400.00	\$ 2,996.46	\$ 2,996.46	\$ 15,491.25	\$ 15,491.25
545-2034	CRASH CUSH ATTEN (INSTAL)(SFPM)	EA	14.00	\$ 4,700.00	\$ 65,800.00	\$ 4,500.00	\$ 63,000.00	\$ 4,725.00	\$ 66,150.00	\$ 4,000.00	\$ 56,000.00	\$ 4,773.12	\$ 66,823.68	\$ 21,925.00	\$ 306,950.00
545-2035	CRASH CUSH ATTEN (MOVE & RESET)(SFPM)	EA	9.00	\$ 1,600.00	\$ 14,400.00	\$ 1,500.00	\$ 13,500.00	\$ 1,575.00	\$ 14,175.00	\$ 2,200.00	\$ 19,800.00	\$ 1,591.04	\$ 14,319.36	\$ 9,075.00	\$ 81,675.00
545-2036	CRASH CUSH ATTEN (REMOVE)(SFPM)	EA	14.00	\$ 600.00	\$ 8,400.00	\$ 500.00	\$ 7,000.00	\$ 525.00	\$ 7,350.00	\$ 900.00	\$ 12,600.00	\$ 530.35	\$ 7,424.90	\$ 3,425.00	\$ 47,950.00
545-2049	CRASH CUSH ATTEN (INSTL)(WORK ZONE)	EA	14.00	\$ 8,300.00	\$ 116,200.00	\$ 9,324.00	\$ 130,536.00	\$ 8,295.00	\$ 116,130.00	\$ 10,500.00	\$ 147,000.00	\$ 8,379.47	\$ 117,312.58	\$ 46,919.00	\$ 656,866.00
545-2050	ZONE)	EA	9.00	\$ 1,600.00	\$ 14,400.00	\$ 1,500.00	\$ 13,500.00	\$ 1,575.00	\$ 14,175.00	\$ 2,800.00	\$ 25,200.00	\$ 1,591.04	\$ 14,319.36	\$ 10,275.00	\$ 92,475.00
545-2051	CRASH CUSH ATTEN (REMOVE)(WORK ZONE)	EA	18.00	\$ 500.00	\$ 9,000.00	\$ 425.00	\$ 7,650.00	\$ 446.25	\$ 8,032.50	\$ 900.00	\$ 16,200.00	\$ 450.79	\$ 8,114.22	\$ 3,171.25	\$ 57,082.50
550-2001	CHAIN LINK FENCE (INSTALL) (6')	LF	844.00	\$ 18.00	\$ 15,192.00	\$ 23.27	\$ 19,639.88	\$ 24.43	\$ 20,618.92	\$ 20.00	\$ 16,880.00	\$ 24.68	\$ 20,829.92	\$ 105.70	\$ 89,210.80
550-2014	GATE (INSTALL)(DOUBLE)(6'X20')	EA	1.00	\$ 850.00	\$ 850.00	\$ 1,200.00	\$ 1,200.00	\$ 1,260.00	\$ 1,260.00	\$ 1,000.00	\$ 1,000.00	\$ 1,272.83	\$ 1,272.83	\$ 5,310.00	\$ 5,310.00
560-2001-001	MAILBOX INSTALLATION (SINGLE)	EA	5.00	\$ 210.00	\$ 1,050.00	\$ 111.00	\$ 555.00	\$ 164.54	\$ 822.70	\$ 200.00	\$ 1,000.00	\$ 822.14	\$ 1,060.70	\$ 885.54	\$ 4,427.70
610-2064-006	RELOCATE RD IL ASM (TRANS-BASE)	EA	2.00	\$ 860.00	\$ 1,720.00	\$ 843.00	\$ 1,686.00	\$ 885.15	\$ 1,770.30	\$ 1,000.00	\$ 2,000.00	\$ 902.88	\$ 1,805.76	\$ 4,588.15	\$ 9,176.30
618-2018	CONDT (PVC) (SCHD 40) (2IN)	LF	5,885.00	\$ 9.59	\$ 56,437.15	\$ 9.40	\$ 55,319.00	\$ 9.87	\$ 58,084.95	\$ 11.50	\$ 67,677.50	\$ 10.07	\$ 59,261.95	\$ 51.86	\$ 305,196.10
618-2022	CONDT (PVC) (SCHD 40) (3IN)	LF	1,117.00	\$ 18.62	\$ 20,798.54	\$ 18.25	\$ 20,385.25	\$ 19.16	\$ 21,401.72	\$ 22.50	\$ 25,132.50	\$ 19.55	\$ 21,837.35	\$ 101.03	\$ 112,850.51
618-2024	CONDT (PVC) (SCHD 40) (4IN)	LF	822.00	\$ 15.31	\$ 12,584.82	\$ 15.00	\$ 12,330.00	\$ 15.75	\$ 12,946.50	\$ 23.00	\$ 18,906.00	\$ 16.07	\$ 13,209.54	\$ 92.06	\$ 75,673.32
620-2009-001	ELEC CONDR (NO.6) INSULATED	LF	58.00	\$ 1.13	\$ 65.54	\$ 1.11	\$ 64.39	\$ 1.17	\$ 67.86	\$ 1.25	\$ 72.50	\$ 1.19	\$ 69.02	\$ 5.91	\$ 342.79
620-2010-001	ELEC CONDR (NO.6) INSULATED	LF	98.00	\$ 1.30	\$ 127.40	\$ 1.27	\$ 124.46	\$ 1.33	\$ 130.34	\$ 1.50	\$ 147.00	\$ 1.36	\$ 133.28	\$ 6.90	\$ 676.20
620-2011-001	ELEC CONDR (NO.8) BARE	LF	1,219.00	\$ 0.90	\$ 1,097.10	\$ 0.88	\$ 1,072.72	\$ 0.92	\$ 1,121.4						

BLANCO ROAD Bid Opening: MARCH 25, 2008				1	2	3	4	5	Average Bid						
				CAPITAL EXCAVATION	BALLENGER CONSTR. Co	E E HOOD & SONS, Inc	YANTIS COMPANY	HUNTER INDUSTRIES Ltd							
662-2075	WK ZN PAV MRK REMOV (W) 8IN (SLD)	LF	3,518.00	\$ 2.00	\$ 7,036.00	\$ 2.00	\$ 7,036.00	\$ 2.10	\$ 7,387.80	\$ 2.50	\$ 8,795.00	\$ 2.10	\$ 7,387.80	\$ 11.10	\$ 39,049.80
662-2079	WK ZN PAV MRK REMOV (W) 24IN (SLD)	LF	22.00	\$ 8.00	\$ 176.00	\$ 8.00	\$ 176.00	\$ 8.40	\$ 184.80	\$ 10.00	\$ 220.00	\$ 8.40	\$ 184.80	\$ 44.40	\$ 976.80
662-2099	WK ZN PAV MRK REMOV (Y) 4IN (SLD)	LF	68,709.00	\$ 1.30	\$ 89,321.70	\$ 1.25	\$ 85,886.25	\$ 1.31	\$ 90,008.79	\$ 1.50	\$ 103,063.50	\$ 1.31	\$ 90,008.79	\$ 6.86	\$ 471,343.74
666-2054	REFL PAV MRK TY I (W) (ARROW) (100MIL)	EA	114.00	\$ 86.00	\$ 9,804.00	\$ 85.00	\$ 9,690.00	\$ 89.25	\$ 10,174.50	\$ 100.00	\$ 11,400.00	\$ 89.25	\$ 10,174.50	\$ 460.25	\$ 52,468.50
666-2057	REFL PAV MRK TY I (W) (BIKE ARW)(100MIL)	EA	66.00	\$ 77.00	\$ 5,082.00	\$ 75.00	\$ 4,950.00	\$ 78.75	\$ 5,197.50	\$ 92.00	\$ 6,072.00	\$ 78.75	\$ 5,197.50	\$ 414.75	\$ 27,373.50
666-2063	REFL PAV MRK TY I (W) (BIKE SYML)(100MIL)	EA	66.00	\$ 128.00	\$ 8,448.00	\$ 125.00	\$ 8,250.00	\$ 131.25	\$ 8,662.50	\$ 150.00	\$ 9,900.00	\$ 131.25	\$ 8,662.50	\$ 684.25	\$ 45,160.50
666-2066	REFL PAV MRK TY I(W)(BIKE WORD)(100MIL)	EA	66.00	\$ 148.00	\$ 9,768.00	\$ 145.00	\$ 9,570.00	\$ 152.25	\$ 10,048.50	\$ 175.00	\$ 11,550.00	\$ 152.25	\$ 10,048.50	\$ 795.25	\$ 52,486.50
666-2069	REFL PAV MRK TY I(W)(DBL WORD)(100MIL)	EA	4.00	\$ 306.00	\$ 1,224.00	\$ 300.00	\$ 1,200.00	\$ 315.00	\$ 1,260.00	\$ 350.00	\$ 1,400.00	\$ 315.01	\$ 1,260.04	\$ 1,621.00	\$ 6,484.00
666-2096	REFL PAV MRK TY I (W) (WORD) (100MIL)	EA	104.00	\$ 107.00	\$ 11,128.00	\$ 105.00	\$ 10,920.00	\$ 110.25	\$ 11,466.00	\$ 125.00	\$ 13,000.00	\$ 110.25	\$ 11,466.00	\$ 572.25	\$ 59,514.00
666-2141	REFL PAV MRK TY I (Y) (MED NOSE) (100MIL)	EA	1.00	\$ 460.00	\$ 460.00	\$ 450.00	\$ 450.00	\$ 472.50	\$ 472.50	\$ 550.00	\$ 550.00	\$ 472.51	\$ 472.51	\$ 2,482.50	\$ 2,482.50
666-2219	PAVEMENT SEALER (ARROW)	EA	114.00	\$ 16.00	\$ 1,824.00	\$ 15.00	\$ 1,710.00	\$ 15.75	\$ 1,795.50	\$ 18.50	\$ 2,109.00	\$ 15.75	\$ 1,795.50	\$ 83.75	\$ 9,547.50
666-2220	PAVEMENT SEALER (WORD)	EA	104.00	\$ 16.00	\$ 1,664.00	\$ 15.00	\$ 1,560.00	\$ 15.75	\$ 1,638.00	\$ 18.50	\$ 1,924.00	\$ 15.75	\$ 1,638.00	\$ 83.75	\$ 8,710.00
666-2221	PAVEMENT SEALER (MED NOSE)	EA	1.00	\$ 100.00	\$ 100.00	\$ 75.00	\$ 75.00	\$ 78.75	\$ 78.75	\$ 90.00	\$ 90.00	\$ 78.75	\$ 78.75	\$ 433.75	\$ 433.75
666-2229	PAVEMENT SEALER DBL ARROW	EA	4.00	\$ 26.00	\$ 104.00	\$ 25.00	\$ 100.00	\$ 26.25	\$ 105.00	\$ 31.00	\$ 124.00	\$ 26.25	\$ 105.00	\$ 139.25	\$ 557.00
666-2251	PAVEMENT SEALER (BIKE ARROW)	EA	66.00	\$ 16.00	\$ 1,056.00	\$ 15.00	\$ 990.00	\$ 15.75	\$ 1,039.50	\$ 18.50	\$ 1,221.00	\$ 15.75	\$ 1,039.50	\$ 83.75	\$ 5,527.50
666-2252	PAVEMENT SEALER (BIKE SYMBOL)	EA	66.00	\$ 16.00	\$ 1,056.00	\$ 15.00	\$ 990.00	\$ 15.75	\$ 1,039.50	\$ 18.50	\$ 1,221.00	\$ 15.75	\$ 1,039.50	\$ 83.75	\$ 5,527.50
666-2284	PAVEMENT SEALER (BIKE WORD)	EA	66.00	\$ 16.00	\$ 1,056.00	\$ 15.00	\$ 990.00	\$ 15.75	\$ 1,039.50	\$ 18.50	\$ 1,221.00	\$ 15.75	\$ 1,039.50	\$ 83.75	\$ 5,527.50
672-2012	REFL PAV MRKR TY I-C	EA	108.00	\$ 6.00	\$ 648.00	\$ 5.00	\$ 540.00	\$ 5.25	\$ 567.00	\$ 6.00	\$ 648.00	\$ 5.25	\$ 567.00	\$ 28.25	\$ 3,051.00
672-2015	REFL PAV MRKR TY II-A-A	EA	554.00	\$ 3.00	\$ 1,662.00	\$ 3.00	\$ 1,662.00	\$ 3.15	\$ 1,745.10	\$ 3.50	\$ 1,939.00	\$ 3.15	\$ 1,745.10	\$ 16.15	\$ 8,947.10
672-2017	REFL PAV MRKR TY II-C-R	EA	1,887.00	\$ 3.00	\$ 5,661.00	\$ 2.45	\$ 4,623.15	\$ 2.57	\$ 4,849.59	\$ 3.00	\$ 5,661.00	\$ 2.57	\$ 4,849.59	\$ 14.02	\$ 26,455.74
677-2001	ELIM EXT PAV MRK & MRKS (4IN)	LF	39,201.00	\$ 0.40	\$ 15,680.40	\$ 0.35	\$ 13,720.35	\$ 0.57	\$ 22,344.57	\$ 0.50	\$ 19,600.50	\$ 0.37	\$ 14,504.37	\$ 2.32	\$ 90,946.32
677-2003	ELIM EXT PAV MRK & MRKS (8IN)	LF	823.00	\$ 1.00	\$ 823.00	\$ 1.00	\$ 823.00	\$ 1.65	\$ 1,357.95	\$ 1.25	\$ 1,028.75	\$ 1.05	\$ 864.15	\$ 6.15	\$ 5,061.45
677-2007	ELIM EXT PAV MRK & MRKS (24IN)	LF	476.00	\$ 6.00	\$ 2,856.00	\$ 5.00	\$ 2,380.00	\$ 6.45	\$ 3,070.20	\$ 6.00	\$ 2,856.00	\$ 5.25	\$ 2,499.00	\$ 29.45	\$ 14,018.20
677-2008	ELIM EXT PAV MRK & MRKS (ARROW)	EA	10.00	\$ 77.00	\$ 770.00	\$ 75.00	\$ 750.00	\$ 78.75	\$ 787.50	\$ 90.00	\$ 900.00	\$ 78.75	\$ 787.50	\$ 410.75	\$ 4,107.50
677-2018	ELIM EXT PAV MRK & MRKS (WORD)	EA	9.00	\$ 77.00	\$ 693.00	\$ 75.00	\$ 675.00	\$ 78.75	\$ 708.75	\$ 90.00	\$ 810.00	\$ 78.75	\$ 708.75	\$ 410.75	\$ 3,696.75
680-2003	INSTALL HWY TRF SIG (SYSTEM)	EA	2.00	\$ 19,000.00	\$ 38,000.00	\$ 18,500.00	\$ 37,000.00	\$ 19,425.00	\$ 38,850.00	\$ 22,500.00	\$ 45,000.00	\$ 19,814.01	\$ 39,628.02	\$ 101,925.00	\$ 203,850.00
681-2001	TEMP TRAF SIGNALS	EA	2.00	\$ 30,000.00	\$ 60,000.00	\$ 31,000.00	\$ 62,000.00	\$ 32,550.00	\$ 65,100.00	\$ 38,000.00	\$ 76,000.00	\$ 33,201.85	\$ 66,403.70	\$ 169,550.00	\$ 339,100.00
682-2001	BACK PLATE (12 IN) (3 SEC)	EA	19.00	\$ 70.00	\$ 1,330.00	\$ 70.00	\$ 1,330.00	\$ 73.50	\$ 1,396.50	\$ 85.00	\$ 1,615.00	\$ 74.97	\$ 1,424.43	\$ 383.50	\$ 7,286.50
682-2002	BACK PLATE (12 IN) (4 SEC)	EA	2.00	\$ 84.00	\$ 168.00	\$ 83.00	\$ 166.00	\$ 87.15	\$ 174.30	\$ 100.00	\$ 200.00	\$ 88.90	\$ 177.80	\$ 454.15	\$ 908.30
682-2003	BACK PLATE (12 IN) (5 SEC)	EA	1.00	\$ 100.00	\$ 100.00	\$ 97.00	\$ 97.00	\$ 101.85	\$ 101.85	\$ 120.00	\$ 120.00	\$ 103.89	\$ 103.89	\$ 538.85	\$ 538.85
682-2014	VED SIG SEC (12 IN) LED (2 INDICATIONS)	EA	10.00	\$ 445.00	\$ 4,450.00	\$ 439.00	\$ 4,390.00	\$ 460.95	\$ 4,609.50	\$ 525.00	\$ 5,250.00	\$ 470.18	\$ 4,701.80	\$ 2,394.95	\$ 23,949.50
682-2022	VEH SIG SEC (12 IN) LED (GRN ARW)	EA	11.00	\$ 200.00	\$ 2,200.00	\$ 212.00	\$ 2,332.00	\$ 222.60	\$ 2,448.60	\$ 250.00	\$ 2,750.00	\$ 227.06	\$ 2,497.66	\$ 1,134.60	\$ 12,480.60
682-2023	VEH SIG SEC (12 IN) LED (GRN)	EA	14.00	\$ 240.00	\$ 3,360.00	\$ 238.00	\$ 3,332.00	\$ 249.90	\$ 3,498.60	\$ 300.00	\$ 4,200.00	\$ 254.90	\$ 3,568.60	\$ 1,327.90	\$ 18,590.60
682-2024	VEH SIG SEC (12 IN) LED (YEL ARW)	EA	9.00	\$ 235.00	\$ 2,115.00	\$ 231.00	\$ 2,079.00	\$ 242.55	\$ 2,182.95	\$ 275.00	\$ 2,475.00	\$ 247.41	\$ 2,226.69	\$ 1,258.55	\$ 11,326.95
682-2025	VEH SIG SEC (12 IN) LED (YEL)	EA	14.00	\$ 280.00	\$ 3,920.00	\$ 265.00	\$ 3,710.00	\$ 278.25	\$ 3,895.50	\$ 325.00	\$ 4,550.00	\$ 283.82	\$ 3,973.48	\$ 1,473.25	\$ 20,625.50
682-2027	VEH SIG SEC (12 IN) LED (RED)	EA	22.00	\$ 200.00	\$ 4,400.00	\$ 208.00	\$ 4,576.00	\$ 218.40	\$ 4,804.80	\$ 250.00	\$ 5,500.00	\$ 222.77	\$ 4,900.94	\$ 1,126.40	\$ 24,780.80
684-2033	TRF SIG CBL (TY A) (14 AWG) (7 CONDR)	LF	2,437.00	\$ 1.40	\$ 3,411.80	\$ 1.24	\$ 3,021.88	\$ 1.30	\$ 3,168.10	\$ 1.50	\$ 3,655.50	\$ 1.33	\$ 3,241.21	\$ 6.94	\$ 16,912.78
684-2035	TRF SIG CBL (TY A) (14 AWG) (9 CONDR)	LF	871.00	\$ 1.50	\$ 1,306.50	\$ 1.44	\$ 1,254.24	\$ 1.51	\$ 1,315.21	\$ 1.75	\$ 1,524.25	\$ 1.54	\$ 1,341.34	\$ 7.95	\$ 6,924.45
685-2002	RELOCATE RDSO FLASH BEACON ASSEMBLY	EA	1.00	\$ 1,000.00	\$ 1,000.00	\$ 1,206.00	\$ 1,206.00	\$ 1,266.30	\$ 1,266.30	\$ 1,500.00	\$ 1,500.00	\$ 1,291.66	\$ 1,291.66	\$ 6,472.30	\$ 6,472.30
686-2031	INS TRF SIG PL AM(S) 1 ARM (32')	EA	1.00	\$ 3,500.00	\$ 3,500.00	\$ 3,417.00	\$ 3,417.00	\$ 3,587.85	\$ 3,587.85	\$ 4,200.00	\$ 4,200.00	\$ 3,659.70	\$ 3,659.70	\$ 18,904.85	\$ 18,904.85
686-2035	INS TRF SIG PL AM(S) 1 ARM (36')	EA	1.00	\$ 4,000.00	\$ 4,000.00	\$ 3,847.00	\$ 3,847.00	\$ 4,039.35	\$ 4,039.35	\$ 4,800.00	\$ 4,800.00	\$ 4,120.24	\$ 4,120.24	\$ 21,486.35	\$ 21,486.35
686-2039	INS TRF SIG PL AM(S) 1 ARM (40')	EA	1.00	\$ 4,100.00	\$ 4,100.00	\$ 4,314.00	\$ 4,314.00	\$ 4,529.70	\$ 4,529.70	\$ 5,300.00	\$ 5,300.00	\$ 4,620.41	\$ 4,620.41	\$ 23,543.70	\$ 23,543.70
686-2043	INS TRF SIG PL AM(S) 1 ARM (44')	EA	1.00	\$ 4,700.00	\$ 4,700.00	\$ 4,583.00	\$ 4,583.00	\$ 4,812.15	\$ 4,812.15	\$ 5,700.00	\$ 5,700.00	\$ 4,908.52	\$ 4,908.52	\$ 25,495.15	\$ 25,495.15
686-2051	INS TRF SIG PL AM(S) 1 ARM (50')	EA	1.00	\$ 13,000.00	\$ 13,000.00	\$ 12,650.00	\$ 12,650.00	\$ 13,282.50	\$ 13,282.50	\$ 15,500.00	\$ 15,500.00	\$ 13,548.50	\$ 13,548.50	\$ 69,932.50	\$ 69,932.50
686-2059	INS TRF SIG PL AM(S) 1 ARM (60')	EA	2.00	\$ 13,000.00	\$ 26,000.00	\$ 12,988.00	\$ 25,976.00	\$ 13,637.40	\$ 27,274.80	\$ 16,000.00	\$ 32,000.00	\$ 13,910.51	\$ 27,821.02	\$ 71,625.40	\$ 143,250.80
687-2001	ED POLE ASSEMBLY	EA	4.00	\$ 500.00	\$ 2,000.00	\$ 496.00	\$ 1,984.00	\$ 520.80	\$ 2,083.20	\$ 600.00	\$ 2,400.00	\$ 531.23	\$ 2,124.92	\$ 1,176.80	\$ 10,867.20
688-2001	PED DETECT (2 INCH PUSH BTN)	EA	10.00	\$ 220.00	\$ 2,200.00	\$ 206.00	\$ 2,060.00	\$ 216.30	\$ 2,163.00	\$ 250.00	\$ 2,500.00	\$ 220.63	\$ 2,206.30	\$ 1,142.30	\$ 11,423.00
730-2002	FULL-WIDTH MOWING	AC	380.00	\$ 80.00	\$ 30,400.00	\$ 150.00	\$ 57,000.00	\$ 79.09	\$ 30,054.20	\$ 55.00	\$ 20,900.00	\$ 68.25	\$ 25,935.00	\$ 419.09	\$ 159,254.20
734-2002	LITTER REMOVAL	CYC	30.00	\$ 1,000.00	\$ 30,000.00	\$ 1,000.00	\$ 30,000.00	\$ 1,506.40	\$ 45,192.00	\$ 33.00	\$ 990.00	\$ 1,575.04	\$ 47,251.20	\$ 3,572.40	\$ 107,172.00
1016-2001	I)	CY	1,461.00	\$ 44.00	\$ 64,284.00	\$ 20.00	\$ 29,220.00	\$ 47.02	\$ 68,696.22	\$ 30.00	\$ 43,830.00	\$ 55.93	\$ 81,713.73	\$ 171.02	\$ 249,860.22
6007-2001	REMOVING TRAFFIC SIGNALS	EA	2.00	\$ 4,000.00	\$ 8,000.00	\$ 3,315.00	\$ 6,630.00	\$ 3,480.75	\$ 6,961.50	\$ 4,000.00	\$ 8,000.00	\$ 3,550.46	\$ 7,100.92	\$ 18,795.75	\$ 37,591.50
6014-2011	FIBER OPTIC CBL (SNGLE-MODE) (12 FIBER)	LF	6,309.00	\$ 1.50	\$ 9,463.50	\$ 1.32	\$ 8,327.88	\$ 1.39	\$ 8,769.51	\$ 1.50	\$ 9,463.50	\$ 1.41	\$ 8,895.69	\$ 7.21	\$ 45,487.89
6110-2015-008	REF PAV MRK TY I (W) (4IN)(BRK)(100 MIL)	LF	9,530.00	\$ 0.40	\$ 3,812.00	\$ 0.35	\$ 3,335.50	\$ 0.37	\$ 3,526.10	\$ 0.50	\$ 4,765.00	\$ 0.37	\$ 3,526.10	\$ 2.12	\$ 20,203.60
6110-2018-008	REF PAV MRK TY I (W) (4IN)(SLD)(100 MIL)	LF	4,280.00	\$ 0.40	\$ 1,712.00	\$ 0.35	\$ 1,498.00	\$ 0.37	\$ 1,583.60	\$ 0.50	\$ 2,140.00	\$ 0.37	\$ 1,583.60	\$ 2.12	\$ 9,073.60
6110-2036-008	REF PAV MRK TY I (W) (8IN)(SLD)(100 MIL)	LF	51,868.00	\$ 0.80	\$ 41,494.40	\$ 0.75	\$ 38,901.00	\$ 0.79	\$ 40,975.72	\$ 1.00	\$ 51,868.00	\$ 0.79	\$ 40,975.72	\$ 4.34	\$ 225,107.12
6110-2039-008	REF PAV MRK TY I (W) (8IN)(LNDP)(100 MIL)	LF	204.00	\$ 0.60	\$ 122.40	\$ 0.55	\$ 112.20	\$ 0.58	\$ 118.32	\$ 1.00	\$ 204.00	\$ 0.58	\$ 118.32	\$ 3.73	\$ 70.92
6110-2051-008	REF PAV MRK TY I (W) (24IN)(SLD)(100 MIL)	LF	4,664.00	\$ 5.00	\$ 23,320.00	\$ 4.75	\$ 22,154.00	\$ 4.99	\$ 23,273.36	\$ 5.50	\$ 25,652.00	\$ 4.99	\$ 23,273.36	\$ 25.74	\$ 120,051.36
6110-2054-008	REF PAV MRK TY I (Y) (4IN)(BRK)(100 MIL)	LF	1,010.00	\$ 0.50	\$ 505.00	\$ 0.45	\$ 454.50	\$ 0.47	\$ 474.70	\$ 0.50	\$ 505.00	\$ 0.47	\$ 474.70	\$ 2.42	\$ 2,444.20
6110-2057-008	REF PAV MRK TY I (Y) (4IN)(SLD)(100 MIL)	LF	43,772.00	\$ 0.30	\$ 13,131.60	\$ 0.29	\$ 12,693.88	\$ 0.30	\$						

